

Finance Department 1204 NE 201st Avenue Fairview, OR 97024 503-661-7200

October 19, 2017

RFP- A/E Services Alder Elementary School Structural Seismic Upgrades

Addendum #1

From: Robert Collins

Senior Project Manager Day CPM Services

REQUEST FOR PROPOSALS

A/E Services Alder Elementary School Structural Seismic Upgrades

Reynolds School District

The RFP for the above referenced project and the work covered are modified as follows, and except as set forth herein, otherwise remain unchanged and in full effect. This addendum is part of the RFP solicitation Documents for the above- n a m e d project and modifies the original RFP Documents dated September 21, 2016. Acknowledgement of receipt of this addendum is required as part of the Proposal.

Item #1 Questions:

- Question 1: Is there a planned replacement of the Gymnasium roof in 2018?
- Answer: Yes, the report issued by ZCS Engineering does include a replacement roof under the "Roof Strengthening Construction" section of Appendix C.
- Question 2: Are there any planned HVAC or other Mechanical/electrical replacements planned for 2018?
- Answer: Yes, the report issued by ZCS Engineering does include a cost for "Miscellaneous HVAC/Electrical/Plumbing" upgrades in Appendix C.

Item #2 Attachments:

- Pre-proposal agenda held on October 17, 2017.
- Signup Sheet for the Mandatory pre-proposal meeting held on October 17, 2017.

End of Addendum #1





Sign in Sheet

10/17/17 3:30PM

A/E ALD Seismic Upgrades – Pre-Proposal Meeting - Alder Elementary School

| Company Name: | Attendee Name: | E-Mail Address: | Office Phone: | Cell Phone: |
|-------------------------|---|--------------------------|--------------------------------------|---------------|
| PETERSON | LINDSAY | • | 903.292. | • |
| STRUCTURAL ERE. | DUNTON | psengineers.com | 1635 | |
| SIMON E C GOLD FEDER | CONSTRUCTIVE FORM ARCHITETUR AND DESIGN LLC | re constructive | 503.309. 4762/ 503.894 9638 | |
| WRK Engreers | Russell K- Gord | russellice | 360.619.2604 | > |
| | 1,11 | russelle wrkeugrs.com | 360.695.9731 | , |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | · |
| | | | | |
| | | | | |
| | | | | |
| | | | | |



Architectural and Engineering Services Pre-Proposal Meeting Information presented for the Reynold School District – Alder Elementary School Structural Seismic Upgrades

October 17th, 2017 @ 3:30 P.M.

I. Introduction

- A. Project Description, (A/E Services for the Alder Elementary School Gym Structural Seismic Upgrades)
- B. Sign-in Sheet must be signed, (This is a mandatory pre-proposal meeting)

C. Reynolds School District: Rachel Hopper

Day CPM Services: Bob Collins/Bond Program Manager

Dave Wang/Construction Manager

II. Request for Proposals, (Areas to be covered)

A. Proposal are due 2:00 PM PDST, on October 24, 2016

Scope of Work – Section A of the RFP, Introduction

Dates & Deadline – Section B of the RFP

RFP Terms – Section D of the RFP

Proposal Requirements – Section E of the RFP

Selection Criteria – Section F of the RFP

Minority, Women and Emerging Small Business ("MWESB") – Section H of the RFP

Security Verification – Section I of the RFP

RFP Attachments – Section H of the RFP

B. Scope of Work

- Alder Elementary School (Structural Seismic Report for the Project by ZCS Engineering,
- Project Budget of \$1,071,450 for all costs associated with Construction including any contingency
- Present Preliminary Schedule for Alder Elementary School Structural Seismic Gym Upgrades:

A/E Services November 10, 2017 – February 15, 2018

Permit, Bid, & Negotiate February 16, 2018 – March 30, 2018

April 1, 2018 – June 14, 2018 Early Procurement & Shop Drawings Construction to Substantial Completion June 15, 2018 – September 1, 2018 September 2, 2018 – October 3, 2018

Punch & Final Completion

C. Dates & Deadline

RFP issue date October 3, 2017 Mandatory pre-proposal October 17, 2017

meeting at 3:30 PM Deadline for proposer questions

October 22, 2017

RFP Addenda issuance

Proposals due at 2:00 PM

Shortlisted firms identified

Proposer interviews

Board approval of selection

Beginning of services

October 26, 2017

October 29, 2017

November 2, 2018

November 8, 2018

November 15, 2018

D. RFP Terms

- Attachment A, (Form Professional Services Agreement)
- Questions or Comments

E. Proposal Requirements

- 1. One original, five copies, and one electronic PDF on flash drive
- 2. Attachment C, (Proposal Certification)
- 3. Proposals submitted in a sealed envelope that is plainly marked "Proposal to Provide A/E Services Reynolds School Middle School Classroom Structural Seismic Upgrades" and bears the proposer's name, address, telephone number, and email address
- 4. Due October 24, 2016 prior to 2:00 PM & deliver to:

Reynolds School District

RE: Reynolds Middle School Classroom Structural Seismic Upgrades

RFP – Architectural/Engineering Services

204 NE 201st Avenue

Fairview, OR 97024

5. Question prior to 2:00 PM of October 12th to be directed to:

Bob Collins, Project Manager

DAY CPM SERVICES (Owner Representative)

12745 SW Beaverdam Rd. Ste. #120

Beaverton, OR 97005

Email: rcollins@daycpm.com

- 6. Proposal must include, (Attachment D References)
 - o All items in §6. through 11. of Proposal Requirements, (Section E of the RFP)

F. Selection Criteria

- Evaluation of technical proposals, §2., (i) (vii) (100 possible points)
- References (50 possible points)
- Interview (If deemed necessary 100 possible points)
- H. Minority, Women & Emerging Small Business, (MWESB)
 - Understanding & Questions
- I. Security Verification "Security and Background Check Requirements"
 - Understand of the Process and time to become badged
 - Questions

J. RFP Attachments

• Attachment A – Form Professional Services Agreement

- Attachment B A/E Design Team Matrix for Project
- Attachment C Proposal Certification, (Must be filled out & submitted with proposal)
- Attachment D References, (Selection Criteria)
- Attachment E Structural Seismic Evaluation Report for the Reynolds Middle School Classroom

III. Other items

- Security Background Check Applications
- Others

IV. Tours of Project sites

• Schedule of site tour after this non-mandatory pre-proposal meeting.