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Reynolds School District #7
2015 Bond Projects

REQUEST FOR PROPOSALS
Traffic Engineering Services

November 25, 2015

A. Introduction

Reynolds School District invites written sealed proposals for Traffic Engineer Services to provide
Transpiration Impact Analysis for properties addressed by the 2015 Capital Projects GO Bond
that was recently passed on May 19, 2015 by Reynolds School District constituents.

Reynolds School District serves 11,722 students in 18 schools.

After a two-year facilities study, the facilities master plan was adopted in October 2014. A
community task force then prioritized the projects. The bond measure would pay for $125
million of the projects. The tax rate is estimated to be the same as the 2014 tax rate.

The District plans to replace three of its oldest schools on their current properties. Fairview and
Troutdale elementary schools are 88 years old and Wilkes is 101 years old. According to the
facilities study, the high school is over student Capacity by 750 students. Proceeds from the
bond would add classroom space, renovate science labs, and make technology and security
improvements at all schools.

Specifically, this bond measure would allow the District to pay for capital construction and
improvements to schools:

« Constructing, furnishing and equipping new elementary school buildings on their present sites
of Fairview, Troutdale and Wilkes, including demolition and related site improvements.

« Construction, renovation, furnishing and equipping Reynolds High School including but not
limited to new classrooms, modernization of science classrooms and labs, student common
areas and related site improvements.

« Improvements to all schools through renovation, construction and equipment to create
safe and secure vestibule entry ways and related site improvements.

The District has established a citizen oversight committee to ensure bond proceeds are only
used for purposes indicated.



B. Scope of Work

The proposer must be qualified and prepared to provide Traffic Engineering services to the
District in the following areas (all of which constitute the “Project”):

1. School Replacement - The following existing school facilities will have new
buildings constructed on available land on that site. Demolition of the current
building and required site work will complete the project scope.

e FAIRVIEW ELEMENTARY
Current Capacity: 515
New Capacity: 570
Estimated Construction Budget - $23,508,522

e WILKES ELEMENTARY
Current Capacity: 451
New Capacity: 527
Estimated Construction Budget - $21,512,976

e TROUTDALE ELEMENTARY
Current Capacity: 394
New Capacity: 450
Estimated Construction Budget - $19,191,296

2. Repairs and Renovations
e REYNOLDS HIGH
18 new classrooms, restrooms, secure controlled access entrance and automatic
door locks, relocate student support services accessed by parents and community
to the front entrance of the building, expanded cafeteria commons.
Estimated Construction Budget - $25,749,448

Additional information is provided in the specific section of the Reynolds School District
2014 Master Plan in Attachment F of this Request for Proposals.

Presently the School District is in negotiations with the Architectural firms for the above
referenced projects, and expects to start programing and the schematic design phase soon.
At this time it is assumed that all these projects will require conditional use permits from
the authority having jurisdiction.

The Traffic Services will include a Transportation Impact Analysis of each of the projects

noted above, which should contain the study of existing conditions, assumptions and
methodologies, future conditions, and recommendations.

C. RFP Dates and Deadlines

The Reynolds School District has established the following tentative dates and deadlines for
this RFP.



RFP issue date November 25, 2015

Deadline for proposer questions December 3, 2015
RFP Addenda issuance December 7, 2015
Proposals due at 2:00 PM December 14, 2015
Tentative Award January 5, 2015
Contract Award January 13, 2015
Beginning of services January 30, 2016

D. RFP Terms

1.

The Reynolds School District is issuing this RFP for the purpose of obtaining proposals
for the provision of Traffic Engineering Consulting services. The Reynolds School
District expects to enter into a contract with one Traffic Engineering firm, using the
form of professional services contract and statement of work attached as
Attachment A. However, the Reynolds School District does not guarantee that it will
award any contract pursuant to this RFP.

. At the Reynolds School District’s discretion, any representation made by a proposer in

response to this RFP, whether verbal or written, will be incorporated into any contract
between the Reynolds School District and the proposer.

. This RFP provides instructions for the preparation of a proposal that will address all

RFP requirements. This RFP is not an offer to contract. Only the execution of a written
contract will obligate The Reynolds School District, in accordance with the terms
contained in the contract.

. Proposals that do not meet minimum RFP requirements will be classified as

“nonresponsive.” The Reynolds School District will disqualify all nonresponsive
proposals from further evaluation. Responsive proposals will be evaluated on the
basis of the criteria listed in Section F of this RFP.

. The Reynolds School District will not pay any costs a proposer incurs in preparing and

submitting its proposal or in negotiating and signing a contract, all of which will be
the sole responsibility of the proposer. Any due diligence conducted by a proposer is
at the proposer’s expense. All proposals become the property of the Reynolds School
District upon delivery to the Reynolds School District.

. The Reynolds School District reserves the right to amend this RFP in any manner prior

to award of a contract.

. The Reynolds School District reserves the right to reject all proposals, postpone, or

cancel the RFP if doing so would be in the public interest as determined by the
Reynolds School District.

. The Reynolds School District reserves the right to share the RFP and any proposals

the Reynolds School District receives with any third party of their choosing, in order
to secure expert opinion.

. The Reynolds School District reserves the right to reject any and all proposals if doing

so would be in the public interest as determined by the Reynolds School District.

10. There is no pre-proposal meeting scheduled for this RFP.



11. Protests to this RFP or subsequent award(s) shall comply with OAR

137-048-0240.

12. The Reynolds School District reserves the right to negotiate a contract that is in the

best interest of the District.

13. The Reynolds School District reserves the right to seek clarification of any proposals.

E. Proposal Requirements

Each proposer’s submission in response to this RFP must:

1.

Include one original (marked as such), five (5) copies, and one (1) PDF copy on a
USB flash drive;

Include the completed and executed Proposal Certifications (Attachment C of this
RFP) as the first page of the original submission and each copy;

Be submitted in a sealed envelope that is plainly marked “Proposal to Provide Traffic
Engineering Services — Reynolds School District 2015 Capital Bond Projects” and
bears the proposer’s name, address, telephone number, and email address; and

Be delivered to the following addressee not later than 2:00 PM, December 14,
2015:

Reynolds School District

RE: RFP - Traffic Engineering Consulting Services
1204 NE 201st Avenue

Fairview, OR 97024

Additional solicitation information:
a. Questions
Questions pertaining to this RFP shall be presented in writing via email to:
Bob Collins, Project Manager
DAY CPM SERVICES (Owner Representative)
12745 SW Beaverdam Rd. Ste. #120

Beaverton, OR 97005
Email: rcollins@daycpm.com

Questions must be received in electronic format not later than 2:00 PM, on the
date of the “Deadline for Proposer Questions” in Section C above. Questions will
be compiled and collectively addressed in writing prior to the deadline RFP
Addenda stated in Section C above.


mailto:rcollins@daycpm.com

b. Changes to RFP

The Reynolds School District reserves the right to make changes to the RFP.
Changes will be made only by written addendum which will be available to all
prospective proposers via the District’'s website link below:
http://www.reynolds.k12.or.us/rfps

Prospective proposers may request or suggest any change to the RFP by
submitting a written request. The request shall specify the provision of the RFP
in question and contain an explanation for the requested change. The request
must be submitted per the timeline above in Section C of this RFP.

The evaluation team will evaluate all requests submitted but will not be
obligated to accept the requested change.

c. Amend or Withdraw Proposal

A proposer may amend or withdraw its proposal any time prior to the time and
date established for submission of proposals.

6. Proposals must include the following information:

a.

The proposer’s complete name, mailing address, physical address, email address,
voice telephone, and fax numbers (see Section 7 below);

A description of the ownership structure of the proposer, giving specific details
with regard to any parent or affiliates;

The names, titles, and qualifications of the specific individuals (key persons)
proposer intends to assign to the work, together with the roles each will play,
their current workloads, their qualifications to do the work, and the amount of
experience this team has working together;

A list of sub-consultants proposed to be used on the Project as per Section 12
below;

A description of at least three (3) projects, similar to the work to be performed
under this Request for Proposals, within the past ten (10) years by the key
persons, description to include a brief project summary, owner information
including contact information, start date / finish date, and scope modifications;

Demonstration of your understanding and approach to this project including
planning, permitting, design, construction administration, public involvement,
and proposer’s special/unique benefit your firm brings to this project.

Demonstration of experience with local MWESB firms including a list of State of
Oregon certified businesses that your firm has partnered or subcontracted within
the last two (2) years, identify any MWESB firms that are part of your proposed
team, and any innovative/successful measures your firm has undertaken to
increase diverse business participation on projects in the Portland Metro area.


http://www.reynolds.k12.or.us/rfps

h. Three (3) references whom the Reynolds School District can contact to discuss
the proposer’s qualifications (see Attachment D).

7. If submitting a proposal with another firm, the proposal must provide the information
requested regarding the experience of each firm and also provide the experience of
both firms in working in association with other architectural and/or engineering
firms. The proposer must explain if either firm will act as a sub-consultant or
whether both firms will operate as a joint venture or partnership. If the proposers
will conduct business as a joint venture or partnership the proposal must provide the
information requested regarding the experience of the partnership or joint venture in
addition to that of each member firm. If the proposers are selected for an interview,
they will be required to provide a copy of the partnership or joint venture agreement
relating to the Project. Each partner or joint venture must sign the submittal and the
contract if selected for award.

8. Proposals must address all of the requirements of this RFP.

9. Proposers may add content in areas where the proposer feels it can offer value to
The Reynolds School District in an area that is not specifically requested.

10. A proposer may submit or be a member of a joint venture / partnership in more than
one proposal. However, if a subsequently submitted proposal is intended to replace
an earlier proposal, the proposer must clearly indicate this intention when submitting
the subsequent proposal. In the absence of such an indication, the Reynolds School
District may elect to accept any single proposal submitted by a proposer, or reject all
Proposals submitted by the proposer.

11. Due to the nature of the Project and the complexity of its technical requirements, the
Reynolds School District will be involved in the final selection of all sub-consultants
and has ultimate discretion on whether the sub-consultant may be a part of the
proposer’s design team for the Project.

The proposer must identify the sub-consultant by specialty, and provide the following

information:

o Firm name, address, phone number, website, contact person information
including email address.

o A list of the firm’s personnel by discipline that will be available to provide the
Capacity and capability to perform the required services for the Project

o A list of the firm’s relevant project experience limited to no more than five (5)
similar projects in size and complexity.

12. Each proposal must be signed by the proposer (if the proposer is an individual), by
an authorized representative of the proposer (if the proposer is a business entity), or
by a representative of each partner or joint venture member, if the proposer is a
partnership or joint venture, and must include a copy of a signed original of
Attachment C, in which the proposer certifies that it meets all minimum
requirements of Section B of this RFP, the proposer has not colluded with any other
proposer in the preparation of its proposal, and the proposer agrees to be bound by
the terms and pricing of its proposal, including all attachments.

F. Selection Criteria

1. The Reynolds School District will evaluate proposals based on the following criteria:
a. Evaluation of technical proposal (Scored);



b. References (Scored); and
c. Interviews (Scored).

2. Proposal elements that are subject to scoring will be awarded points as follows:
a. Evaluation of Technical Proposal (Scored): The evaluation committee will
score all proposals as follows based on 100 points total.

(i). Skills and experience, (20 pts).
(ii). Similar projects completed by your firm, (20 pts).

(iii). Experience of the firm in public works / operations facilities of similar size
and character as outlined above (20 pts).

(iv). Firm’s approach and understanding of the Project (15 pts).

(v). Estimated Fees for Construction Estimating Services, Attachment B to this
RFP (20 pts).

(vi). Collective, concise and comprehensive presentation of information (5 pts).

b. References (Scored): (Max 50 points) The evaluation committee will follow
up with references provided by the proposers.

c. The evaluation committee will add together the points that each committee
member assigns and divide the total points by the total number of evaluation
committee members to compute average score for the evaluation questions.

3. The evaluation committee may request additional clarification from a proposer on
any portion of a proposal. Proposer may not submit new information or
documentation, however, and a proposer may not use a clarification to rehabilitate a
non-responsive proposal. Proposer’s point of contact must be available during the
evaluation period to respond to requests for additional clarification. Proposers shall
submit written signed clarification(s) within 24 hours, Monday through Friday, after
receiving the Reynolds School District’s request. A proposer’s failure to provide
clarification may result in a lower score for the proposal.

4. The Reynolds School District reserves the right to request references in addition to
those provided by the proposer, to investigate any references or representatives of
projects that the proposer worked on whether or not furnished by the proposer, and
to investigate the past performance of any proposer. The Reynolds School District
investigation of proposer qualifications may include inquiry into the proposer’s
performance of similar services, compliance with specifications and contractual
obligations, completion or delivery of services on schedule, proposer’s lawful payment
of suppliers, subcontractors, and workers, and other relevant matters.

6. The Reynolds School District may postpone the award or execution of the contract

after the announcement of the apparent successful proposer in order to complete the
Reynolds School District investigation.

G. RFP Attachments



1. Attachment A to this RFP is the form of contract that will be used for any
contract issued pursuant to this RFP. The contract includes the statement of work,
insurance coverage requirements, and other exhibits associated with the
Attachment.

Objections to Proposed Contract: The form of Contract that the successful
Contractor will be expected to execute if awarded the contract is included. The
Proposer should include in the proposal any objections to the form or terms of the
Contract. Any objections shall be considered after a determination of the apparent
highest ranked responsive, responsible bidder is made, and the terms shall be
subject to negotiation. The Project Manager, in consultation with the District’s
Counsel, shall determine if any proposed modifications to the form of Contract are
acceptable to the District and that they do not present material risk to the District or
increase the District’s costs. If the final negotiated terms are not acceptable to the
apparent highest ranked responsive, responsible bidder, that bidder shall be declared
not to be responsive, and the next apparent highest ranked responsive, responsible
bidder’s proposal and objections to form of Contract, if any, shall be considered, and
so forth in order, until a responsive, responsible bidder agreeable to execution of a
form of Contract acceptable to the District and to the bidder is ascertained.

2. Attachment B to this RFP is the Estimated Fees for Construction Estimating Services
matrix for the Projects.

3. Attachment C to this RFP is a statement that must be signed by the proposer and
submitted with the proposal, certifying to the accuracy of all statements made in the
proposal and certifying that the proposer meets all minimum qualifications stated in
Section B of this RFP and is prepared to enter into a contract on the terms contained
in all attachments.

4. Attachment D to this RFP is a form to be used by proposers for listing references.

5. Attachment E to this RFP is a copy of the draft master project schedule.

6. Attachment F to this RFP is the specific sections of the Reynold School District 2014
Master Plan for these Projects.

“A complete proposal will include the following materials:

v" A narrative proposal responding to all requirements listed in Section E.6;

v' A copy of a signed and dated Attachment B, filled in and submitted by proposer with
the proposal;

v" A copy of a signed and dated Attachment C, filled in and submitted by proposer with
the proposal;

v A completed Attachment D (references), filled in and submitted by proposer with
proposal.

(End of RFP - Attachments follow.)






Attachment A

REYNOLDS SCHOOL DISTRICT #7
PERSONAL/PROFESSIONAL SERVICES AGREEMENT

THIS AGREEMENT, entered into by and between the Reynolds School District #7 "RSD"
ANA e e e e e e araaaas "Contractor", and in consideration of the
following covenants, conditions, and considerations:

WITNESSETH:
1. The contractor shall provide RSD with the following information:

A FUll INAME ettt ettt sttt s

b. Mailing AdAIESS oottt ettt ettt ettt sab e et enaees

C. Telephone NUMDET oottt ettt sttt st e st e et e e sbbeenbeeneees

d. Federal Tax ID No. ..o or Social Security No.: ...,

e. Business Designation (check one): Dlndividual |:|Sole proprietorship |:| Partnership DCorporation

Other

Payment information will be reported to the IRS under the name and taxpayer I.D. number provided above. We are
required by the Internal Revenue Service to obtain this information in order to report income paid to you by the
District. If the information is not provided, we will be required to withhold 31 % of all future payments made to you.

1099 Withholding Exemption: If exempt from backup withholding (form 1099 reporting), check here |:| and
check your qualifying reason below:
[] i. Corporation
[] ii. Tax Exempt Charity under 501(a), or IRA
[] iii. The United States or any of its agents or instrumentalities
[] iv. A state, the District of Columbia, a possession of the United States, or any of their political subdivisions
v. A foreign government or any of its political subdivisions
[] vi. District will deduct taxes from pay, which will occur monthly
f. Does contractor now have, or have had within the prior year, contracts with other persons or entities to
perform services similar to the services being performed hereunder? [ ] Yes [ No []N/A
g.Does Contractor have current statutory Worker's Compensation Insurance coverage for all persons
performing services under this contract? Yes[_]No [] N/A[]

2. Statement of Work: Contractor agrees to perform the following services for the District (please be specific as
to nature and dates of performance and expected time involved) Attach an exhibit if needed.

Use additional sheet if needed.
3. Contract Term. This Contract becomes effective on . Unless terminated earlier as
provided below, this Contract shall continue through

4. Contractor shall be compensated in the manner provided in either subsection (a) or (b) below, whichever is

completed.

a. The entire, agreed-upon compensation for the services to be performed under this contract is $ , to be
paid according to the following schedule of payments ..o
........................................................................................................................... Use additional sheets if needed.

b. If services are to be charged at a periodic rate, rate charged and period: $ per .

What is the total estimated compensation $ ; Additional description of pay, if applicable

If it appears during the course of this contract that the actual compensation will exceed the estimated amount, the
contractor shall notify the RSD Fiscal Department in writing. No payment in excess of the total estimated
compensation shall be paid unless the Contractor has notified the Fiscal Office of the increase in time required to
complete the services, and received approval of Fiscal Office to perform services up to the newly approved contract
time.
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Exhibits. As a condition to receiving the compensation above, the Contractor shall provide, in addition to the
services above stated the following additional documents or reports relating to the service performed:

(Check all that apply)

Exhibit A: Statement of Work [_]; Exhibit B: Contractor's Proposal [_]; Exhibit C: Insurance Requirements [_];
OhEr [, GBSCHINE oottt ettt ettt ettt ene et

If RSD is required by law to withhold any monies from Contractor, e.g., PERS, such withholding shall be deducted
from the amount of compensation due to Contractor and the balance shall be paid to Contractor. Contractor must
submit an invoice to the RSD Chief Financial Officer as an application for payment. The invoice shall itemize
Contractor's charges and expenses.

5. If total compensation is in excess of $5,000, as stated in Section 4a above, or the estimated charges based upon
the rate charge and anticipated time involved as stated in Section 4b above exceed $10,000, this contract shall
not be binding upon RSD until approved by the RSD Board of Directors.

If compensation is to be paid as stated in Section 4b, and it appears that the total payments under this
Agreement shall exceed $5,000, Contractor shall notify the RSD Chief Financial Officer. The CFO shall present
this Agreement to the RSD Board of Directors for approval of compensation in excess of $75,000. No
compensation shall be due or payable to Contractor in excess of $75,000 (in the aggregate) unless the RSD
Board of Directors approves this Agreement.

6. Unless Contractor is a sole proprietorship, prior to performing any labor for this Contract, Contractor shall file
with RSD Chief Financial Officer a certificate of insurance evidencing that the persons performing services
under this Contract are covered by the Contractor's statutory worker's compensation insurance. Contractor shall
maintain such coverage during the term of this Contract.

7. Contractor is being employed as an independent contractor to provide the services stated in Section 2 above.
The compensation paid to Contractor shall be for all materials, supplies, and labor required, necessary or
convenient for Contractor to provide services to RSD. Contractor shall be responsible for, and shall indemnify
and hold RSD harmless from any governmental assessments resulting from Contractor's services or
compensation, including but not limited to income tax, social security, worker's compensation, or employment
insurance. RSD shall not have the right to direct or control the manner of Contractor's performance. RSD
expressly disclaims any acts by its employees who attempt to direct or control Contractor's manner of
performance; Contractor shall notify RSD Chief Financial Officer should any RSD employee make an attempt
to exercise direction or control over Contractor.

8. Contractor covenants and warrants to RSD that Contractor is an independent business, has performed such
services for others in the past or is how performing such services for others, and is skilled and duly qualified to
provide the services required under this Agreement.

9. This provision is required by statute. In addition to applicable federal and state laws, ORS 279B.220 requires
that Contractor shall:

a. Make payment promptly, as due, to all persons supplying to the contractor labor or material for the
performance of the work provided for in the contract.

b. Pay all contributions or amounts due the Industrial Accident Fund from the contractor or subcontractor
incurred in the performance of the contract.

c. ¢. Not permit any lien or claim to be filed or prosecuted against the state or a county, school district,
municipality, municipal corporation or subdivision thereof, on account of any labor or material furnished.

d. Pay to the Department of Revenue all sums withheld from employees under ORS 316.167.

If Contractor neglects or refuses to make prompt payment of any claim for labor or services furnished to it by
any party in connection with this Contract as such claim becomes due, RSD may pay such claim to the party
furnishing the goods or services and subtract the payment amount from funds due or to become due the
Contractor. RSD’s payment of such a claim shall not relieve Contractor or Contractor’s surety, if any, from its
obligation to any unpaid claims.

10. Payment for Medical Care: This provision is required by statute. As required by ORS 279B.230 and to the extent
any of Contractor’s employees are covered by Oregon employment laws, Contractor shall promptly, as due,
make payment to any person, co-partnership, association, or corporation, furnishing medical, surgical and
hospital care or other needed care and attention, incident to sickness or injury, to the employees of Contractor, of
all sums that Contractor agrees to pay for such services and all moneys and sums that Contractor collected or
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deducted from the wages of employees under any law, contract, or agreement for the purpose of providing or
paying for such service.

11. Non-Appropriation; Adequate Funding: RSD is prohibited from contracting for services for which it has not
received appropriated funds. If payment for work under this Contract extends into RSD’s next fiscal year, RSD’s
obligation to pay for such work shall be subject to approval of future Board of Education (“Board”)
appropriations to fund this Contract. Moreover, continuation of this Contract at specified levels is specifically
conditioned on adequate funding under the RSD’s budget adopted in June of each year. RSD reserves the right to
adjust the level of services provided for in this Contract in accordance with funding levels adopted by the Board.
In the event that the RSD is not adequately funded or funds are cut back, the RSD reserves the right to cancel all,
or part of this contract.

12. Contractor shall indemnify, defend, and hold RSD harmless from any claims, actions, demands, losses, or costs

(including attorney fees) arising out of or resulting from any act or omission by Contractor.

13. Contractor warrants to RSD that it/he/she has general liability insurance coverage in excess of $200,000 per
person, $300,000 per occurrence, and $50,000 property damage, and that Contractor shall maintain such
insurance during the term of this agreement or for such longer time as RSD may request at the time of execution
hereof.

Initial if applicable. Contractor warrants to RSD that it/he/she has professional malpractice insurance
coverage for any errors or omissions by Contractor for the type of services being performed under this
Agreement, with limits not less than $300,000 per occurrence.

Initial if applicable. Motor Vehicle Liability. If Contractor is providing services that require Contractor
to transport RSD personnel, students, or property, then in addition to any legally required insurance coverage,
Contractor shall maintain motor vehicle liability insurance of at least $1,000,000 for each claim, incident, or
occurrence.

Certificate of Insurance. Upon RSD request, Contractor shall furnish to RSD a current certificate of insurance
for each of the above coverage’s within 48 hours of RSD request. Each certificate must state the relevant
deductible or retention level. For general liability coverage, the certificate must state that RSD, its agents,
officers, and employees are additional insured’s with respect to Contractor’s services provided under this
Contract. The certificate must specify an additional insured endorsement, and Contractor shall attach a copy of
the endorsement to the certificate. If requested by RSD, Contractor shall also provide complete copies of
insurance policies to RSD.

14. Contractor acknowledges that RSD is a public entity, and that persons or entities contracting with public entities
are subject to certain state or federal law, rules, or regulations. To the extent any state or federal law, rule, or
regulation is applicable to this Agreement, it is hereby incorporated by reference as if stated herein. It shall be
Contractor's responsibility to become acquainted with the applicable laws, rules, and regulations, and
Contractor shall indemnify and defend RSD in the event Contractor fails to comply with any applicable state or
federal law, rule or regulation.

15. Subcontracts and Assignment. Contractor shall not subcontract, assign, delegate, or transfer any of its duties,
rights, or interests under this Contract without the prior written consent of RSD. RSD may withhold such
consent for any or no reason. If RSD consents to an assignment or subcontract, then in addition to any other
provisions of this Contract, Contractor shall require any permitted subcontractor to be bound by all the terms
and conditions of this Contract that would otherwise bind Contractor. The parties agree that any such
subcontracts shall be construed as matters solely between the Contractor and its subcontractor and shall have no
binding effect on RSD.

16. Successors in Interest. This Contract shall bind and inure to the benefit of the parties, their successors, and
approved assigns, if any.

17. No Third Party Beneficiaries. RSD and Contractor are the only parties to this Contract and are the only parties
entitled to enforce its terms. Nothing in this Contract provides any benefit or right, directly or indirectly, to third
parties unless they are individually identified by name in this Contract and expressly described as intended
beneficiaries of this Contract.

18. Hours of Labor. This provision is required by statute. As required by ORS 279B.020(5), 279B.235(3), and
279C.540(6), for Contractor’s employees subject to Oregon employment laws:
a. Maximum Hours: Employees shall be paid at least time and a half pay for all time worked in excess of 40
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hours in any one week and for work performed on Saturdays, Sundays, New Year's Day (Jan. 1), Memorial
Day (last Monday in May), Independence Day (July 4), Labor Day (first Monday in September),
Thanksgiving Day (fourth Thursday in November), and Christmas Day (December 25).

b. Exemption: The requirements of Section 15(a) do not apply to individuals who are excluded under ORS
653.010 to 653.261 or under 29 U.S.C. 201 to 209 from receiving overtime.

c. Notice to Employees: Contractor must give notice in writing to its employees who perform work on this
Contract, either at the time of hire or before commencement of work on this Contract, or by posting a notice
in a location frequented by employees, of the number of hours per day and days per week that the employees
may be required to work.

19. Time Limitation on Claim for Overtime. This provision is required by statute. For Contractor’s employees
subject to Oregon employment laws and as required by ORS 279C.545, any worker employed by Contractor
shall be foreclosed from the right to collect for any overtime provided in ORS 279C.540 unless a claim for
payment is filed with Contractor within 90 days from the completion of this Contract, providing Contractor has:
(1) Caused a circular clearly printed in boldfaced 12-point type and containing a copy of this section to be
posted in a prominent place alongside the door of the timekeeper’s office or in a similar place that is readily
available and freely visible to workers employed on the work, and (2) Maintained such circular continuously
posted from the inception to the completion of this Contract on which workers are or have been employed.

20. Hazardous Materials. Contractor shall notify RSD before using any products containing hazardous materials to
which RSD employees, students, or the general public may be exposed. Products containing hazardous
materials are those products defined by Oregon Administrative Rules, Chapter 437. Upon RSD request,
Contractor must immediately provide Material Safety Data Sheets to RSD for all materials subject to this
provision.

21. Errors. Contractor shall perform any and all additional work necessary to correct errors in the work required
under this Contract without undue delays or additional cost to RSD.

22. Access to Records; Contractor Financial Records. Contractor agrees that RSD and its authorized representatives
are entitled to review all Contractor books, documents, papers, plans, and records, electronic or otherwise
(“Records™), directly pertinent to this Contract for the purpose of making audit, examination, excerpts, and
transcripts. Contractor shall maintain all Records, fiscal and otherwise, directly relating to this Contract in
accordance with generally accepted accounting principles so as to document clearly Contractor's performance.
Following final payment and termination of this Contract, Contractor shall retain and keep accessible all
Records for a minimum of three years, or such longer period as may be required by law, or until the conclusion
of any audit, controversy, or litigation arising out of or related to this Contract, whichever date is later.

23. Ownership of Work Products. Contractor agrees that any and all goods or services provided by or developed for
RSD are intended as “works made for hire” by Contractor for RSD. As a work made for hire, all work products
(including intellectual property) created by the Contractor, as part of Contractor’s performance under this
Contract shall be the exclusive property of the RSD. If any such work products contain Contractor’s intellectual
property that is or could be protected by federal copyright, patent, or trademark laws, Contractor hereby grants
RSD a perpetual, royalty-free, fully-paid, non-exclusive, and irrevocable license to copy, reproduce, deliver,
publish, perform, dispose of, and use or re-use, in whole or in part, and to authorize others to do so, all such
work products. RSD claims no right to any pre-existing work product of Contractor provided to RSD by
Contractor in the performance of this Contract, except to copy, use, or re-use any such work product for RSD
use only.

24. Work Performed on RSD Property. Contractor shall comply with the following:

a. Identification: When performing work on RSD property, Contractor shall be in appropriate work attire (or
uniform, if applicable) at all times. If Contractor does not have a specific uniform, then Contractor shall
provide identification tags and/or any other mechanism the RSD in its sole discretion determines is required
to easily identify Contractor. Contractor and its employees shall (i) display on their clothes the above-
mentioned identifying information and (ii) carry photo identification and present it to any RSD personnel
upon request. If Contractor cannot produce such identification or if the identification is unacceptable to RSD,
RSD may provide at its sole discretion, RSD-produced identification tags to Contractor, costs to be borne by
Contractor.

b. Sign-in Required: As required by schools and other RSD locations, each day Contractor’s employees are
present on RSD property, those employees must sign into the location’s main office to receive an in-school
identification/visitors tag. Contractor’s employees must display this tag on their person at all times while on
RSD property.

Reynolds School District #7, Personal/Professional Services Agreement 11/25/13 4



25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

c. No Smoking: All RSD properties are tobacco-free zones; Contractor is prohibited from using any tobacco
product on RSD property.

d. No Drugs: All RSD properties are drug-free zones as enforced by local law enforcement.

e. No Weapons or Firearms: Except as provided by statute and RSD policy, all RSD properties are weapons-
and firearms-free zones; Contractor is prohibited from possessing on its persons or in its vehicles any
weapons or firearms while on RSD property.

Unsupervised Contact with Students. This provision is required by statute. “Unsupervised contact” with
students, means contact that provides the person opportunity and probability for personal communication or
touch with students when not under direct RSD supervision. As required by ORS 326.603, Contractor shall
ensure that Contractor, any subcontractors, and their officers, employees, and agents will have no direct,
unsupervised contact with students while on RSD property. Contractor will work with RSD to ensure
compliance with this requirement. If Contractor is unable to ensure through a security plan that none of its
officers, employees, or agents or those of its subcontractors will have direct, unsupervised contact with students
in a particular circumstance or circumstances, then Contractor shall notify RSD before beginning any work that
could result is such contact. Contractor authorizes RSD to obtain information about Contractor and its history
and to conduct a criminal background check, including fingerprinting, of any Contractor officers, employees, or
agents who will have unsupervised contact with students. Contractor shall cause its employees and/or
subcontractors, if any, to authorize RSD to conduct these background checks. Contractor shall pay all fees
assessed by Oregon Department of Education for processing the background check. RSD may deduct the cost of
such fees from a progress or final payment to Contractor under this Contract, unless Contractor elects to pay
such fees directly.

Confidentiality; FERPA Re-disclosure. Family Education Rights and Privacy Act (“FERPA”) prohibits the re-
disclosure of confidential student information. Except in very specific circumstances, Contractor shall not
disclose to any other party without prior consent of the parent/guardian any information or records regarding
students or their families that Contractor may learn or obtain in the course and scope of its performance of this
Contract. Any re-disclosure of confidential student information must be in compliance with the re-disclosure
laws of FERPA. Contractor is not to re-disclose information without prior written notification to and written
permission of RSD.

Security. Any disclosure or removal of any RSD matter or property by Contractor shall be cause for immediate
termination of this Contract. Contractor shall bear sole responsibility for any liability including, but not limited
to attorney fees, resulting from any action or suit brought against RSD because of Contractor’s willful or
negligent release of information, documents, or property contained in or on RSD property. RSD hereby deems
all information, documents, and property contained in or on RSD property privileged and confidential.

Employee Removal. At RSD’s request, Contractor shall immediately remove any Contractor employee from all
RSD properties in cases where RSD in its sole discretion determines that removal of that employee is in RSD’s
best interests.

Remedies. In case of Contractor breach of this Contract, RSD shall be entitled to any other available legal and
equitable remedies. In case of RSD breach, Contractor’s remedy shall be limited to termination of the Contract
and receipt of Contract payments to which Contractor is entitled.

Controlling Law; Venue. The parties agree that Oregon law will govern any dispute related to this Contract,
and any litigation arising out of the Contract shall be conducted in courts located in Multnomah County,
Oregon.

Amendments; Renewal. Any amendments, consents to or waivers of the terms of this Contract must be in
writing and signed by both parties. The parties may renew this Contract by their signed, written instrument.

Counterparts. The parties may execute this Contract in counterparts, each of which constitutes an original and all
of which comprise one and the same Contract. Counterparts may be delivered by electronic means.

Entire Agreement. When signed by both parties, this Contract (and any attached exhibits) is their final and entire
agreement. As their final and entire expression, this Contract supersedes all prior and contemporaneous oral or
written communications between the parties, their agents, and representatives. There are no representations,
promises, terms, conditions, or obligations other than those contained herein.

Notices. All notices or demands of any kind required or desired to be given by RSD or Contractor must be in
writing and shall be deemed delivered upon depositing the notice or demand in the United States mail, certified
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or registered, postage prepaid, addressed to the respective party at the addresses herein.

35. This contract may be terminated by either party with a 30-day written notice. The RSD can immediately
terminate the Agreement if the Contractor and/or any of the Contractor’s employees or agents endanger the
health or safety of RSD students or employees.

IN WITNESS WHEREOF, the parties do execute this Agreement, and except as provided above, the undersigned
warrant to the other that they are executing this agreement pursuant to authority.

Reynolds School District #7 Contractor
Rachel Hopper Contractor Signature
Chief Operating Officer
Printed Name
Title
Date Signed Date Signed

|:| Certificate of Insurance Provided

Review required for final authorization

Site Manager Date Signed

I:l Account Code for applicable charges ..........ccccoeevvvenercieneeienieieiens
|:| Board approval required if estimated charges exceed 375,000

Board Approval Date .......................

Reynolds School District #7, Personal/Professional Services Agreement 11/25/13



Attachment B
Reynolds SD Traffic Engineering Services Fee

Proposer: Date:

Fees are to be actual cost of the work to a Not to Exceed, (NTE), at the following
hourly rates:

CATEGORY HOURLY RATE

[Hr.
/Hr.
[Hr.
[Hr.
/Hr.
[Hr.
/Hr.

wmw »mu»mv-n;mv;D;my;: »nn

FEE MATRIX PER PROJECT

SCHOOL TOTALS

Fairview Elementary

Wilkes Elementary

Troutdale Elementary

Reynolds High School

v nmnumv-unmnn

Total Estimated NTE Fee for all School Projects =

Page 1 of 1



Attachment C
Proposer Certifications

NOTE TO PROPOSER: Each proposal must include a copy of a signed original of this
attachment that has been signed by an authorized representative of proposer.
Proposals that do not include a scanned signed copy of this attachment will be
rejected as nonresponsive.

Proposer represents that each of the following statements is accurate at the time the
proposer submits its proposal. Proposer warrants that each of the following statements will
remain accurate for a period of 120 days following submission of proposer’s proposal and, if
proposer’s proposal is accepted, each statement will remain accurate throughout the term of
any contract between proposer and the Reynolds School District for architectural and
engineering services.

1. The key persons named in proposer’s proposal are qualified to perform the work
described in this RFP and in the proposal, and proposer will assign these key persons to
perform the work if the Reynolds School District awards a contract to proposer for these
services.

2. Proposer has not colluded or consulted with any other proposer or potential proposer
in the preparation and submission of this proposal.

3. Proposer agrees to be bound by the terms and pricing of its proposal, including all
attachments to it.

4. The person signing this certification is authorized by proposer to act on behalf of and
to make the representations in this certification on behalf of the proposer.

5. Proposer does not discriminate in its employment practices with regard to race, creed,
age, religious affiliation, sex, disability, sexual orientation or national origin, nor has
proposer or will proposer discriminate against a subcontractor in awarding a subcontract
because the subcontractor is a minority, women or emerging small business enterprise
certified under ORS 200.055.

6. Proposer has read and understands all instructions, specifications, and terms and
conditions contained in the RFP and any addenda to it, and the Reynolds School District is
not liable for any claims or subject to any defenses asserted by proposer based upon,
resulting from, or related to, proposer's failure to comprehend all requirements of the RFP.

7. If the Reynolds School District awards a contract to proposer for architectural and
engineering services, proposer will diligently perform the contract according to its terms.

8. Each of the foregoing representations is accurate and is incorporated into any contract
between the Reynolds School District and the proposer for the delivery of the architectural
and engineering services.

Proposer Name:
By:

Title:

Date:




Attachment D
References
Reynolds School District

Proposer Name:

Proposer must provide three references that can rate proposer’s performance on similar
capital projects in the last ten (10) years and proposer’s ability to satisfy the requirements
set forth in RFQ section F.6, Proposal Requirements. References must include client name,
title and contact information, describe each project briefly, and indicate whether the project
was funded publicly or privately.

The Reynolds School District may attempt to contact two (2) sources for each reference
given. The committee may make up to three (3) attempts to contact each of the reference
sources, which will be made during normal business hours. If the three (3) attempts are
unsuccessful, the proposer may receive zero (0) points for that reference source.

(Note: Proposer may supply the required information in a different format, as long
as all required information is provided.

Reference 1
Client Name:
City, State:
Contact Name:
Contact Title:
Telephone:
Email:
Project Description:

Type: Public Private CM/GC Hard Bid

Reference 2
Client Name:
City, State:
Contact Name:
Contact Title:
Telephone:
Email:
Project Description:

Type: public private CM/GC Hard Bid




Reference 3

Client Name:

City, State:

Contact Name:
Contact Title:

Telephone:

Email:

Project Description:

Funding

Reference 4

Client Name:

City, State:

Contact Name:
Contact Title:

Telephone:

Email:

Project Description:

Funding

Reference 5

Client Name:

City, State:

Contact Name:
Contact Title:

Telephone:

Email:

Project Description:

Funding

: public private CM/GC Hard Bid
: public private CM/GC Hard Bid
: public private CM/GC Hard Bid
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SITE ASSESSMENTS &
MASTER PLAN CONCEPTS

2.09 FAIRVIEW ELEMENTARY

2.09

FAIRVIEW ELEMENTARY

225 MAIN STREET
FAIRVIEW, OR 97024

FACILITY SUMMARY

First builtin 1926 as a 4 classroom school house, Fairview Elementary
School is currently the 2nd oldest school in the Reynold’s school
districtand now provides classesforover400studentsinkindergarten
through fifth grade. The school reaches out to help others by hosting
a canned food drive and raise money for the Fun Run. Fairview
serves both the Blue Lake and Fairview Oak Woods communities.
The mission of the school is to provide a quality education in an
environment where there is respect and appreciation for everyone.
They do this so that children feel confident, motivated to learn,
and willing to accept academic challenges, thus preparing them to
become lifelong learners. Fairview has a pre-K playground area and
4 portable buildings holding additional education program space.
A few compact city parks nearby include: Handy/Nechocokee, Park
Cleone, and Marilyn’s City Park.

CITY Fairview
YEAR BUILT 1926
ADDITIONS 1953/62/68/84+
BUILDING AREA 63,066 sf
SITE AREA 4.77 acres
STUDENT POPULATION 408
PRIMARY STRUCTURE Wood & Conc. Shear Walls
ROOF TYPE Built-up

ROOM TYPE DISTRIBUTION

GENERAL
CLASSROOMS

SPECIAL USE
CLASSROOMS

MUSIC & ART B

PORTABLES | NI

FACILITY REPAIR COST ALLOCATION

I ROOF [ MECHANICAL
EXTERIOR ELECTRICAL
— 7 [7INTERIOR PLUMBING
SITE FIRE PROTECTION
I STRUCTURAL

FACILITY CONDITION INDEX

OH PLANNING + DESIGN, ARCHITECTURE REYNOLDS SCHOOL DISTRICT 2014 MASTER PLAN | 2.09-1



SITE ASSESSMENTS & ‘ 2 o
MASTER PLAN CONCEPTS 0

2.09 FAIRVIEW ELEMENTARY

2.09

FAIRVIEW ELEMENTARY

TRANSPORTATION ASSESSMENT

SITE PLAN N
NOT TO SCALE NP

A Reease
STAGING |

BUS AREAPLANS 1\
NP

NOT TO SCALE
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2 0 ‘ SITE ASSESSMENTS &
0 MASTER PLAN CONCEPTS

it 2.09 FAIRVIEW ELEMENTARY
N

E FACILITY REPLACEMENT PHASING PLAN
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PHASE 3:
RE-WORK SITE, PARKING
AND FIELDS

NEW PLAY AREAS.

—

REPLACEMENT SCHOOL

LEGEND

- NEW CONSTRUCTION

RENOVATION OF EXISTING

DEMOLITION

BN mmm BUS PATH OF TRAVEL

@ == = PARENT PATH OF TRAVEL

2.09-12 | REYNOLDS SCHOOL DISTRICT 2014 MASTER PLAN

PHASE 2:
DEMOLISH EXISTING
SCHOOL

[ Ty )

NEW PLAY AREAS

—

REPLACEMENT SCHOOL

SITE PLAN

U

NOT TO SCALE

@
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2.09 FAIRVIEW ELEMENTARY

SITE DEVELOPMENT CONCEPT PLAN

FIELDS

WAREHOUSE

TRAIN TRACKS + 230' FROM CENTER OF DEPOT STREET
EDGE OF INTERSTATE 84 + 300' FROM CENTER OF DEPOT STREET

SITE ASSESSMENTS &
MASTER PLAN CONCEPTS

2.09

OPENFIELD

FIELDS

covereD
PLAY AREA

PLAY GROUNDS

FAIRVIEW ELEMENTARY

RESIDENTIAL

RESIDENTIAL

mm:ﬂ:ﬂl: — @%
-/ 7 »

osTRCT

serow—]

cLass.

— = — Kia
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1280 5F
ois]
soar
SUALL CANFERENGE
DISTRICT PARKING oo o
+41STAUS

COMMERCIAL

MAI STREET

TO DEPOT STREET

FIRST FLOOR PLAN

NOT TO SCALE

OH PLANNING + DESIGN, ARCHITECTURE

G

EXISTING RETAINING WALL -7' - 0" GRADE
CHANGE AT CORNER, -13' - 0" SITE GRADE
CHANGE FROM MAIN STREET & 2ND STREET

2D STREET

| -
MAIN ST.
+4'-0" RISE FROM SIDEWALK TOTAL DISTRICT SPACE
TO BUILDING ENTRY AVAILABLE= 18,206 SF

TOTAL (E) DISTRICT SPACE
AT SALISH PONDS= 10,254 SF

BUS SUMMARY

CURRENT ENROLLMENT: 408
CURRENT BUS COUNT: 2 large
4 small

PROPOSED CAPACITY: 570
PROPOSED BUS COUNT: 6 large
4 small

LARGE: MAXIMUM 70 ELEMENTARY STUDENTS/BUS
SMALL: MAXIMUM 45 ELEMENTARY STUDENTS/BUS

2013-2014 Enrollment: 408

EXISTING PROPOSED
Building Area (sf): 63,066 73,902
Programmed Capacity: 515 570
Gross Area Per Student: 122.5 SF 129.7 SF
Full day kindergarten: NO YES
General Classrooms: 18 19
Special Use Classrooms: 5 5
Computer labs: 2 2
Music & Science/Art: 1 2
Portables: 5 0
Cafeteria Area (sf): 2170 4050
Cafeteria Capacity: 144 270

REYNOLDS SCHOOL DISTRICT 2014 MASTER PLAN | 2.09-13



2.0

2.09

FAIRVIEW ELEMENTARY

SITE ASSESSMENTS &
MASTER PLAN CONCEPTS

2.09 FAIRVIEW ELEMENTARY

STAFF PRIORITY VOTING RESULTS

ALDER TOTAL

APRIL 14, 2014 SURVEYS

SAFETY

0
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=
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w
o
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e ° °II;ﬁ

COMMENTS/QUESTIONS

e Limit class size of K-5 classes (2)
e Second high school (2)
e More teacher bathrooms (not opening off main hallway)

e More parking spaces for cars

2.09-14 | REYNOLDS SCHOOL DISTRICT 2014 MASTER PLAN OH PLANNING + DESIGN, ARCHITECTURE



SITE ASSESSMENTS &
MASTER PLAN CONCEPTS

2.27 TROUTDALE ELEMENTARY

2,27

TROUTDALE ELEMENTARY

648 SE HARLOW AVENUE

TROUTDALE, OR 97060

FACILITY SUMMARY

Troutdale Elementary, built in 1926, is a K-5 elementary school.
The school hosted five T..G.E.R. nights for families during the
year supported by Title | funds, and two Latino Parent Nights
supported by Title Il funds. They also hosted a Do-It-Yourself Home
Weatherization night with the Community Energy Project. Teachers
began using MasteryConnect, an online resource that allows them
to share and discover common formative assessments and track
mastery of Common Core standards. Troutdale continued their
Journalism Club for 4th and 5th grade students where they wrote
stories and took photos of school activities for the school’s website.

CITY Troutdale
YEAR BUILT 1926
ADDITIONS 1949/55/70/73/84/96/00/01+
BUILDING AREA 54,883 sf
SITE AREA 3.98 acres
STUDENT POPULATION 375
PRIMARY STRUCTURE Wood Framing & Reinf. Conc.
ROOF TYPE Built-up

ROOM TYPE DISTRIBUTION

GENERAL
CLASSROOMS

SPECIAL USE
CLASSROOMS

MUSIC & ART

PORTABLES

FACILITY REPAIR COST ALLOCATION

1% 1% 0.5%

Ph o IROOF I MECHANICAL
K _~**  BEXTERIOR ELECTRICAL
INTERIOR PLUMBING
SITE FIRE PROTECTION
[ STRUCTURAL

FACILITY CONDITION INDEX

OH PLANNING + DESIGN, ARCHITECTURE REYNOLDS SCHOOL DISTRICT 2014 MASTER PLAN | 2.27-1
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E FACILITY REPLACEMENT PHASING PLAN
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PHASE 3:
RE-WORK SITE, PARKING
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2.27 TROUTDALE ELEMENTARY

SITE DEVELOPMENT CONCEPT PLAN

NNNN
......

BUS SUMMARY

CURRENT ENROLLMENT:

CURRENT BUS COUNT:

PROPOSED CAPACITY:

PROPOSED BUS COUNT:

375
3 large
3 small

450
5 large
3 small

| 1p]

in] |

0L

SITE ASSESSMENTS &

La Lass
) | 0
cuass, cus
19 foiared " A R ey +30
Sthr
FFFFFF CLASS |2 .| comp 'SHARED CLASS
19 30 EE Las 30
recial l cuass| cass
1 )
SECOND FLOOR PLAN
CAEEIER CLASS | CLASS CLAS:! CLASS | CLASS
AREA: 3672 SF +30 30 +30 +30 | +30
CAPACITY: 244 SPECIAL cLAsS PECIAL| CLASS| _[SPECIAL CLASS
(+59) I
15SF/STUDENT we| sHaRED | 0 19 Isyared 0 i siaReD | 0
STAIR STAR] STANR STAR|
HARED]
wc ga comp SHARED CLASS| PECIAL CLASS EE COMP SHARED CLASS
music | 2L Las +30 +30 (W LA +30
scr ] CLASS | CLASS [SPECIAL taim) CLASS| CLASS
ART 30 | +30 +19 +30 | +30 I

] I

]!

o 1 1

LARGE: MAXIMUM 70 ELEMENTARY STUDENTS/BUS
SMALL: MAXIMUM 45 ELEMENTARY STUDENTS/BUS

FIRST FLOOR PLAN 1\
D

NOT TO SCALE

OH PLANNING + DESIGN, ARCHITECTURE

ADMIN

MAIN
ENTRY

PLAY
AREAS

2013-2014 Enrollment: 375

Building Area (sf):
Programmed Capacity:

Gross Area Per Student:

Full day kindergarten:
General Classrooms:

Special Use Classrooms:

Computer labs:
Music & Science/Art:
Portables:

Cafeteria Area (sf):
Cafeteria Capacity:

SECOND FLOOR PLAN

NO
15

EXISTING
54,883
394

139 SF

PROPOSED
59,136
450
131.4 SF
YES

16

2.27

TROUTDALE ELEMENTARY
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[ MASTER PLAN CONCEPTS
= E 2.27 TROUTDALE ELEMENTARY
NE
= STAFF PRIORITY VOTING RESULTS
wl
=
L TROUTDALE [T Tora SITE INITIATIVE BUILDING INITIATIVE  PROGRAM INITIATIVE
d FEBRUARY 18, 2014 SURVEYS
ﬂ 3 Site Safety: Paving, Lighting, Fencing, CCTV
g 3 E Site Traffic Flow: Separate Bus Flow from Passenger Vehicles
w
ls 11 g Access Control at Perimeter Doors, Auto Door Locks, Classroom Door Locking Hardware
8 5 Secure Vestibule at Main Entry
= Water Closet Optimization to Meet Code Requirements

Energy Efficiency: Insulation, Mechanical Systems, Lighting, Reinvesting Cost Savings Into Budget

; ~N w
SUPPORT

Provide Covered Walkways Where/if Portable Classrooms Remain
Removal of Portables District-Wide, Especially Portables Without Water Closets

Adequate Classroom Power and Data For Technology Needs

ACADEMICS

I-Il5=~

16 - Covered Play Areas at All Elementary Schools

O

0 = Outdoor Athletic Facilities: All Tracks and High School Stadium
w
—

0 E Modernize Bleachers to Working Condition
<

0 Locker Rooms: Capacity, Quality, and Layout

COMMENTS/QUESTIONS

¢ Elementary school classroom sizes: Intermediate (4th & 5th) should have larger space/classrooms than
primary K-3 rooms.

¢ Desired in-class components: storage, shelving, drying shelves, closed closets, large walls for displaying
teaching charts, large smart boards, hanging projectors, big windows, low cubbies in hall so kids can store
backpack/coats but teachers can display art above cubbies.

¢ Desired in-building components: art room, large storage room, book rooms, wide hallways, safety (CCTV,
dual exits on all classrooms, front entrance with secure vestibule)

e Large classrooms wanted. Our classrooms are cramps. Almost no room for carpet time with students in
many rooms

e Separating passenger and busses would be good as it can get very congested

e Security should be a priority and a way to ensure only authorized/clocked-in persons can enter the main part
of the building

e Technology needs should be considered. We have iPads but not the support to use them effectively in the
classrooms
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2.30 WILKES ELEMENTARY

2.30

WILKES ELEMENTARY

m 17020 NE WILKES ROAD

GRESHAM, OR 97230

FACILITY SUMMARY

In the early 1860’s a school house was built out of logs with two
windows and a door and called it Wilmot School after one of the
builders. Around 1880, the Directors built a one story frame building
which William Wilkes and Sarah Wilkes donated to the District along
with one acre for the purposes of a school. The school was named in
honor of their donation. Wilkes has adopted a program developed by
the University of Oregon called “Positive Behavior Support”. “PBIS”
is a school culture to shape positive behavior and a positive school
climate to provide a better learning atmosphere. Wilkes earned a
state overall rating of level 4 and has upgraded their curriculum to
include full day kindergarten and have welcomed an additional 80
students this year.

Ity Gresham
YEAR BUILT 1913
ADDITIONS 1938/48/49/73/76/92/94/01+
BUILDING AREA 40,150 sf
SITE AREA 5.16 acres
STUDENT POPULATION 474
PRIMARY STRUCTURE Wood framing & CMU
ROOF TYPE Built-up & Corrugated Metal

ROOM TYPE DISTRIBUTION

GENERAL | |

CLASSROOMS

SPECIAL USE _

CLASSROOMS

MUSIC & ART

PORTABLES | [

FACILITY REPAIR COST ALLOCATION
2%

3% 20,

L/ [ ROOF [ MECHANICAL
—~ WEXTERIOR ELECTRICAL
INTERIOR PLUMBING
SITE FIRE PROTECTION
[ STRUCTURAL

FACILITY CONDITION INDEX
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2.30 WILKES ELEMENTARY

FACILITY REPLACEMENT PHASING PLAN

PHASE 1:
BUILD NEW COVERED
PLAY AREA
(T T
F:T;::::::J

===

e | !

I |coveren| |

_________ a [ e |
H arn |

EXISTING
ICOVERED PLAY| PR |
AREA -

| [pormasies | | pormasLes
4

PORTABLES

PHASE 2:
CONSTRUCT
REPLACEMENT SCHOOL

(CTTTTTTTTTIT I ITTITTTTTTT il

PHASE 3: PHASE 4:
DEMOLISH EXISTING RE-WORK SITE/BUS
SCHOOL AND FIELDS
(FTTTTTTTIT IS T 3 ‘i
I F=3=————————— % FIELDS :
I
-
'z 2
ol g 2
-------- el |8 |8
=
=

T xxxx 4

REPLACEMENT SCHOOL

——
i EXISTING SCHOOL :
|
-
[}
) |
\
\
\
\
\

LEGEND
NEW CONSTRUCTION

RENOVATION OF EXISTING

DEMOLITION
mEE mEm BUS PATH OF TRAVEL
SITE PLAN A
W= == == PARENT PATH OF TRAVEL NOT 70 SCALE D
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2.30 WILKES ELEMENTARY

SITE DEVELOPMENT CONCEPT PLAN

NE WILKES RD.

S \
! \
\
\
n FIELDS
< \
=
z \
L \
= STAFF PARKING !
o : |
\
\
\
: \
- PARENT LOADING
! AND PARKING PLAY AREA |
= . \
\
w
2 - |
= x ] ENTRY |
L 'O_') ADMINISTRATION
g “2 TEACHER LOUNGE ‘
(7] = BOOK STORAGE
E % i VEST. ‘
| e SPE:)E;AL SPZC;AL CLASS CLASS CLASS ‘ m
é GYMNASIUM SToR SHARED ‘ ‘g
e}
] | 2
BUS | | SPECIAL | cLASS cuass | class | cLass | swareofll | o
DROP OFF H e | #e +31 +31 +31 431 E
+31 ‘
E . 553}‘5.: { P > - SHARED > < ‘
E CArETERIA CP CLASS CLAS CLASS | CLASS | CLASS |
2 = g CAPAGITY: 204 il shareo lf |
E . !
z 2.
g ; E ! P wosic | sou wer c:;ss cl.;ss cl_;ss c:;ss CI;;SS sharen i |
7, ! E N ART STOR. ‘
w f
& L o T T T T i
- 2013-2014 Enrollment: 474
EXISTING PROPOSED
BUS SUMMARY Building Area (sf): 40,150 66,076
CURRENT ENROLLMENT: 474 Programmed Capacity: 451 527
CURRENT BUS COUNT: 6 large Gross Area Per Student: 89 SF 125 SF
Full day kindergarten: YES YES
PROPOSED CAPACITY: 527 General Classrooms: 17 17
PROPOSED BUS COUNT: 8 large Special Use Classrooms: 4 3
LARGE: MAXIMUM 70 ELEMENTARY STUDENTS/BUS Com.puter I,abS: 1 2
SMALL: MAXIMUM 45 ELEMENTARY STUDENTS/BUS Music & Science/Art: 0 2
Portables: 8 0
N H .
FIRST FLOOR PLAN 1\ Cafeter!a Area ('sf). 1400 3968
NOT TO SCALE N Cafeteria Capacity: 93 264
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[ MASTER PLAN CONCEPTS
@ E 2.30 WILKES ELEMENTARY
NE
> STAFF PRIORITY VOTING RESULTS
Ll
=
w KES ['}}] ToraL SITE INITIATIVE BUILDING INITIATIVE | PROGRAM INITIATIVE
o FEBRUARY 19, 2014 & SURVEYS
m 5 Site Safety: Paving, Lighting, Fencing, CCTV
5 6 t Site Traffic Flow: Separate Bus Flow from Passenger Vehicles
= e
; 10 g Access Control at Perimeter Doors, Auto Door Locks, Classroom Door Locking Hardware
11 Secure Vestibule at Main Entry
2 Water Closet Optimization to Meet Code Requirements

Energy Efficiency: Insulation, Mechanical Systems, Lighting, Reinvesting Cost Savings Into Budget

H-G\

Provide Covered Walkways Where/if Portable Classrooms Remain

=
o

Removal of Portables District-Wide, Especially Portables Without Water Closets

[
N

Adequate Classroom Power and Data For Technology Needs

Covered Play Areas at All Elementary Schools

Outdoor Athletic Facilities: All Tracks and High School Stadium

Modernize Bleachers to Working Condition

ATHLETICS ACADEMICS SUPPORT

Locker Rooms: Capacity, Quality, and Layout

COMMENTS/QUESTIONS

e Limit intermediate (3-5) classrooms to 30 students max
e #1 priority: limit class size to 25 for K-12 classrooms (2)
¢ Need reasonable (297?) class sizes for 3-5 (2)

e Limit class size for 3-5 classrooms to 25

e 3-5 classrooms limit 28 or less

e Lower class size for all grades
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2.45 REYNOLDS HIGH

2.45

REYNOLDS HIGH

m 1698 SW CHERRY PARK ROAD

TROUTDALE, OR 97060

FACILITY SUMMARY

Reynolds High School is one of the largest high schools in the state
and is home to approximately 2,800 students. Over the past year, the
school’s graduation rate increased 8%. They launched a new STEM
(Science, Technology, Engineering and Math) program and filled
three courses of Computer Aided Design and Manufacturing and
Intro to Engineering and Design. Enrollment in Advanced Placement
(AP) classes is increasing and they initiated an Accessing Student
Assistance Program in Reach of Everyone (ASPIRE) to help students
gain resources and knowledge to prepare for college. RHS has started
a Latino parent group and are in process of establishing a Black
Parent Group. Students also participate in Living History Day where
attendance and enthusiasm exceeded the district’s expectations
and Challenge Day included much of the area community as well.

CITY Troutdale
YEAR BUILT 1977
ADDITIONS 1978/89/96/02+
BUILDING AREA 317,410 sf
SITE AREA 41.1 acres
STUDENT POPULATION 2880
PRIMARY STRUCTURE Wood Framing & Reinf. Conc.
ROOF TYPE Built-up & Standing Seam

ROOM TYPE DISTRIBUTION
SPECIAL USE
COMPUTERS

LANGUAGE
HISTORY
SCIENCE

MATH
ELECTIVES

PORTABLES | NN

FACILITY REPAIR COST ALLOCATION

3% 2% 1%

[ ROOF [ MECHANICAL
EXTERIOR ELECTRICAL
INTERIOR PLUMBING
SITE FIRE PROTECTION

[ STRUCTURAL

FACILITY CONDITION INDEX
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2.45 REYNOLDS HIGH

SITE DEVELOPMENT CONCEPT PLAN

WIDEN SIDEWALK
AND CREATE NEW
ENTRANCE PLAZA SPACE

NEW CLASSROOM ADDITION

——RENOVATE EXISTING PARKING
TO CREATE NEW ENTRY AND
IMPROVE CIRCULATION

-21 PARKING STALLS ) K& ))

‘W CHERRY PARK ROAD

NEW CLASSROOM ADDITION

_éWWmTG\\\\\\I\

S OHHHIOIND,

S CHHHH O §
DO,

SW 267TH AVENUE

SCIENCE CLASSROOMS

‘{ RENOVATE EXISTING

KITCHEN EXPANSION
AND RENOVATION

RENOVATE AND EXPAND
COMMONS AND MEDIA CENTER,
AND CONSTRUCT NEW CREDIT
RECOVERY CLASSROC

Dl £ ==
@HHUHH—H-' = B i NEW ADMINISTRATION AND

| — COUNSELOR OFFICES, SECURE
\% VESTIBULE, AND COMMUNITY
L =‘\“J SPACE
i NEW RIGHT-TURN-ONLY BUS LANE
1] \ \ - 21 PARKING STALLS
|

DJUST SERVICE ROAD TO

COLUMBIA PARK

NEW CLASSROOM ADDITION

NEW FENCE

e T 1 [ ]

LEGEND
CORRIDORS

NEW CONSTRUCTION
RENOVATION OF EXISTING
DEMOLITION

N mEm BUS PATH OF TRAVEL

PARENT PATH OF TRAVEL
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| [ MAKE ROOM FOR GYM ADDITION
c—\}
(L H LOCKER ROOM

| - - RENOVATION
—
1 YM ADDITION AND AWAY TEAM
CKERS

LO

NEW FOOTBALL STADIUM

-1 TRA

-1 PRACTICE FIELD
TRACK

-

+1

+2800 STADIUM SEATS
+480 OPPOSING SEATS
+1 PRESS BOX

+1 FOOTBALL FIELD

A\HHH\HHHHH\HHIHIHHHHHIHHL -

HOIHONHD gy

SECURITY FENCING
AROUND STADIUM

BUS SUMMARY
CURRENT ENROLLMENT: 2880
CURRENT BUS COUNT: 30 large
5 small
-SERVED APPROXIMATELY 45% (1306) OF TOTAL ENROLLMENT

PROPOSED CAPACITY: 3100
PROPOSED BUS COUNT: 30 large

5 small
-SERVES OVER 45% (1395) OF TOTAL ENROLLMENT

LARGE: MAXIMUM 56 SECONDARY STUDENTS/BUS
SMALL: MAXIMUM 30 SECONDARY STUDENTS/BUS

SITE PLAN N
D

NOT TO SCALE
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SITE ASSESSMENTS &
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FACILITY IMPROVEMENT CONCEPT FLOOR PLAN

NEW CALSSROOM ADDITION:
+5 SCIENCE CLASSROOMS
+4 GENERAL CLASSROOMS

o
an

NE
£
g RNE“LFEMA#‘ ENERAL|
1289 SF | 1278 SF| 1279 SF | 1280 SF

sci [wlm
1281 SF F
3

+1 SCIENCE LAB
+1 COMPUTER LAB

DEMO PORTABLES AND NEW
CLASSROOM ADDITION:

+5 GENERAL
+2 COMPUTER LABS

9

TOTAL: 11 CLASSROOMS

R scl
1281 SF,

TOTAL: 7 CLASSROOMS

RENOVATE AND EXPAND
EXISTING KITCHEN TO
ACCOMODATE LARGER

RENOVATE EXISTING
SCIENCE CLASSROOMS

SECURE VESTIBULE

COMMONS SPACE
NEW MULTI-USE ROOM te  |®
NEW ENTRY INTO sy rcen
MULTI-PURPOSE || EBE COMMONS
ROOM 37775 SF
RENOVATE ENTRY _’Eﬂ
CIRCULATION—"|

RENOVATE AND EXPAND
EXISTING COMMONS AREA:
-9 OFFICES

-1 COUNSELOR

T T

ULTY

-1 HEALTH

-1 PUBLIC SERVICE J
-2 BATHROOMS N
-1 COPY
-1 TEACHER WORK. -
RENOVATE AND EXPAND —t
EXISTING MEDIA CENTER:

Et
CENTER

J NGE
8L PROT
STORAGE E ROOM
| ftessse 1A SE
|

Srart
L

e
SE

NEW HALLWAY
CONNECTING
BUILDINGA &B \

COUNSELOR/OFFICE SPACE:
+9 OFFICES

+1 DEAN

+1 HEALTH

+1 COUNSELOR

+1 OFFICE +1 PUBLIC SERVICE
-3 COMPUTER LABS +1 CORRIDOR/SHARED SPACE
-8 CLASSROOMS
-2 CUSTODIAL CLOSETS CREDIT RECOVERY:
AooED -6 CLASSROOMS
TOTAL: -11 CLASSROOMS —— SHaReD +6 GENERAL CLASSROOMS
14347 SF
TOTAL: 0 CLASSROOMS
EXISTING FRESHMAN ACADEMY
couRTYARD

NEW CLASSROOM ADDITION:
+17 GENERAL CLASSROOMS

Flose of | EN ERAIGENERAGENERALI
1394 SF| 1394 SF| 1394 SF| 1394 SF| 1394 SF

+2 COMPUTER LABS
+4 CUSTODIAL CLOSETS
+1 HEALTH CLASS

+1 SPED CLASS

LEGEND
NEW CONSTRUCTION

RENOVATION OF EXISTING

DEMOLITION

FIRST FLOOR PLAN 1\
NOT TO SCALE N

OH PLANNING + DESIGN, ARCHITECTURE

2013-2014 Enrollment: 2880

EXISTING
Building Area (sf): 317,410
Programmed Capacity: 2495%*
Gross Area Per Student: 122.0 SF
General Classrooms: 44
Special Use Classrooms: 8
Computer labs: 8
Science Lab/Art: 16
Portables: 0
Cafeteria Area (sf): 21,434
Cafeteria Capacity: 1429

*AT 100% UTILIZATION (NOT RECOMMENDED)
**AT 85% UTILIZATION (RECOMMENDED)

DMIN/OFFICE SPACE:
+5 OFFICE (V-PRNCP)

+4 BATHROOMS

+1 AV ROOM

+1 RECEP/WAITING

+1 PRINCIPAL OFFICE

+1 BOOKING

+1 SECRETARY

+1 STORAGE

l—]iF'OSSIBLE LOCKER EXPANSION

xRENOVATE GIRLS/BOYS

LOCKER ROOM

NEW GYM ADDITION

PROPOSED
466,894
3100**
128.4 SF
83

9

18

17

0
37,775
2518

2.45 ®

REYNOLDS HIGH
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SITE ASSESSMENTS &
MASTER PLAN CONCEPTS

3"?\:5 2.45 REYNOLDS HIGH
NI

- STAFF PRIORITY VOTING RESULTS

9

(@] REYNOLDS HIGH TOTAL SITE INITIATIVE BUILDING INITIATIVE | PROGRAM INITIATIVE

2 APRIL 16, 2014 SURVEYS

E 24 Site Safety: Paving, Lighting, Fencing, CCTV

= 22 Site Traffic Flow: Separate Bus Flow from Passenger Vehicles
40 Access Control at Perimeter Doors, Auto Door Locks, Classroom Door Locking Hardware
30 Secure Vestibule at Main Entry
22 Water Closet Optimization to Meet Code Requirements
28 Energy Efficiency: Insulation, Mechanical Systems, Lighting, Reinvesting Cost Savings Into Budget
17 Community Outreach Spaces Near the Front Door
6 Provide Covered Walkways Where/if Portable Classrooms Remain
8 Removal of Portables District-Wide, Especially Portables Without Water Closets
34 Adequate Classroom Power and Data For Technology Needs
11 Computer Labs: 2 Per School (In Lieu of Power/electrical Upgrades)
12 Adaptable Science + Art Classrooms Provided for Elementary, Middle, & High School
14 Provide Space for Music Programs
30 K-2 Classrooms: Limit Class Size to 25 Students for Improved Performance
il Covered Play Areas at All Elementary Schools
32 Outdoor Athletic Facilities: All Tracks and High School Stadium
10 Modernize Bleachers to Working Condition
19 Locker Rooms: Capacity, Quality, and Layout

COMMENTS/QUESTIONS

e We need a Stadium.

¢ Attendance Office needs to have a window protection for safety and weather reasons. Six months out of the year it is very cold,
it needs to be winterized or make it warmer. It is freezing during winter time. We need to bundle ourselves up all day long due to
this situation. Thank you!

e Update bathroom facility in gymnasium. It is one of the worst facilities in the metro area. Doors don’t lock, water leaking is-
sues, and lighting. During sporting event | have heard many comments from visiting team parents about how bad the bathroom
is...

e Every teacher needs their own classroom in order to have ready access to resources used during teaching and to be able to ac-
cess student work, charts, etc. on the walls.

* No carpets please! They out-gas and are toxic; harsh chemicals that are bad for students with respiratory problems are used to
“clean” them. And they mold.

¢ |s the water closet the bathroom? If so | hope there are more staff bathrooms added.

¢ Six new tennis courts at the high school!

¢ | believe any improvements to the district should be centered around providing direct support to student learning. This included
reducing class sizes, and providing an opportunity for students to receive a well-rounded education.

¢ | also believe it makes sense to look for ways to be energy efficient as a district. This can ultimately save us money, while setting
an appropriate example of thoughtful energy consumption to our students.

¢ The Athletic Facilities have suffered enough. It is time to change the perception of the RSD especially the High School.

e A bond measure WILL pass with a stadium project because the community can VISUALIZE what that piece looks like; it is some-
thing that they can use on weekends, we will start making money on our facilities and stop losing money to MHCC. The stadium
piece is the most important variable that will affect community, school moral, and pride--this will, ultimately, affect student
achievement. They are linked.

¢ Classroom AND office space needs to be increased for essential services to continue.

¢ A Freshman segregation plan would be ideal at the HS.

e Classroom space and class size are critical. As far as safety: seismic upgrades etc did not appear, that seems critical as well...
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